SCHEDULE COF PAY | TEMS PAGE 1

CALL ORDER : 162 CONTRACT ID : R-27711-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuwP LUWP

2 105-07039 FIELD CFFICE, B 8. 000 MOS

3 106-03285 FAI LED MATERI AL 1. 000 DAL

4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL

5 110-01001 MOBI LI ZATI N AND DEMOBI LI ZATI ON LUWP LUWP

6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

7 202-01404 LI QU DS AND SLUDGE, REMOVE AND DI SPCSE 757. 000 L

8 202-01405 CONTAM NATED SO L, REMOVE AND DI SPCSE 200. 000 n8

9 202-02240 PAVEMENT REMOVAL 110. 000 ng
10 202-02278 CURB, CONCRETE, REMOVE 880. 000 m
11 202-05544 REGULATED MATERI ALS, DI SPCSE, C 757.000 L
12 202- 05549 REGULATED MATERI ALS, REMOVE, C 757. 000 L
13 202-05554 REGULATED MATERI ALS, TRANSPORT, C 757. 000 L
14 202-07602 TESTI NG FOR WASTE, B 4. 000 EACH
15 202-07603 TESTI NG FOR WASTE, C 4. 000 EACH
16 202-52710 S| DEWALK, CONCRETE, REMOVE 820. 000 ng
17 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP
18 203-02000 EXCAVATI ON, COVMON 950. 000 n8
19 205-02224 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, PERI METER PROTECTI ON 222.000 m
20 205-02236 TEMPCRARY ERCSI ON AND SEDI MENT CONTRCL, DROP | NLET 28. 000 EACH
21 207-07500 SUBGRADE TREATMENT, TYPE C 1, 590. 000 ng
22 211-07454 STRUCTURE BACKFI LL 960. 000 ng
23 213-08058 FLOMBLE BACKFI LL 200. 000 ng
24 301-07448 COVPACTED AGGREGATE, NO 53, BASE 614. 000 M
25 304-07491 HVA PATCH NG TYPE C 90. 000 My
26 306-08036 M LLI NG ASPHALT, 50 mm 8, 257. 000 ng
27 306-08043 M LLING TRANSI TI CN 731. 000 ng
28 401-07334 QT QA HVA, 3, 76, SURFACE, 9.5 mm 928. 000 My
29 401-07403 QT QA HVA, 3, 76, | NTERMEDI ATE, 19.0 mm 978. 000 My
30 401-07408 QT QAHVA, 3, 64, BASE, 25.0 mm 945. 000 My
31 406-05520 ASPHALT FOR TACK COAT 2.000 My
32 601-95434 HANDRAI L, STEEL PIPE, 37.5 mm 37.000 m
33 604-07896 CURB RAVP, CONCRETE, B 40. 000 ng
34 604-07897 CURB RAMVP, CONCRETE, C 19. 000 ng
35 604-07900 CURB RAMWP, CONCRETE, F 55. 000 ng
36 604-07901 CURB RAWP. CONCRETE, G 86. 000 ng
37 604-07902 CURB RAMP, CONCRETE, H 110. 000 n2
38 604-91531 S| DEWALK, CONCRETE, 100 mm 1, 085. 000 ne
39 605-06140 CURB AND GUTTER, CONCRETE 840. 000 m
40 610-07486 HVA FOR APPROACHES, TYPE A 524. 000 My
41 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 871. 000 n
42 615-06490 R GHT OF WAY MARKER 30. 000 EACH
43 615-06505 MONUVENT, B 7.000 EACH
44 621-06570 TOP SO L 220. 000 ng
45 621-06575 SCDDI NG NURSERY 1, 405. 000 ng
46 714-04802 CONCRETE MODULAR BLOCK WALL 46. 000 ng
47 715-02187 WATER VALVE BOX, ADJUST 11. 000 EACH
48 715-05024 PI PE, TYPE 2, O RCULAR 900 mm 6. 000 m



SCHEDULE CF PAY | TEMS PAGE 2

CALL ORDER : 162 CONTRACT ID : R-27711-C
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT
49 715-05146 PI PE, TYPE 2, C RCULAR 150 mm 9. 000 m
50 715-05148 PIPE, TYPE 2, CRCULAR 250 mm 3. 000 m
51 715-05149 PIPE, TYPE 2, C RCULAR 300 mm 426. 000 m
52 715-05151 PIPE, TYPE 2, C RCULAR 375 nm 31. 000 m
53 715-05152 PIPE, TYPE 2, CRCULAR 450 mm 278. 000 m
54 715-08250 PI' PE, DUCTILE | RON, 300 mm 37.000 m
55 720-03757 MANHOLE, C15 17. 000 EACH
56 720-44000 CASTING ADJUST TO GRADE 13. 000 EACH
57 720-45270 PI PE CATCH BASIN, 450 mm 1. 000 EACH
58 720-45410 MANHCLE, C4 4.000 EACH
59 720-92884 MANHOLE, K4, MODI FI ED 1. 000 EACH
60 720-93409 I NLET, B15, MODI FI ED 2. 000 EACH
61 720-93411 INLET, C15, MODI FI ED 1. 000 EACH
62 720-94612 MANHCLE, K4 1. 000 EACH
63 720-98174 I NLET, B15 6. 000 EACH
64 720-98555 I NLET, C15 1. 000 EACH
65 731-93946 WALL ERECTI ON 46. 000 ng
66 731-93947 LEVELI NG PAD, CONCRETE 37. 000 m
67 732-04837 PLUG 2.000 EACH
68 732-07653 COARSE AGGREGATE, NO. 8 7.000 My
69 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 2, 820. 000 m
70 801-06625 DETOUR RQUTE MARKER ASSEMBLY 44. 000 EACH
71 801-06640 CONSTRUCTI ON SIGN, A 31. 000 EACH
72 801-06645 CONSTRUCTI ON SIGN, B 14. 000 EACH
73 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
74 801-07119 BARRI CADE, I|11-B 65. 000 m
75 802-05701 SI GN POST, SQUARE, 1, REINFOCRCED ANCHOR BASE 49. 000 m
76 802-05705 SI GN POST, SQUARE, 2, UNREI NFORCED ANCHOR BASE 72.000 m
77 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 22.000 ng
78 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm THI CKNESS 12. 000 ne
79 805-01815 SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 m 4. 000 EACH
80 805-01842 HANDHOLE, S| GNAL 7.000 EACH
81 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMENT LuwP LUWP
82 805-06592 CONDUI T, STEEL, GALVAN ZED, 50mm 225. 000 m
83 805-78106 CONTRCLLER AND CABI NET, MASTER, MENU DRI VEN, 8 PHASE 1. 000 EACH
84 805-78205 TRAFH C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 8. 000 EACH
85 805-78355 PEDESTRI AN S| GNAL HEAD, 305 mm 8. 000 EACH
86 805-78370 PEDESTRI AN PUSH BUTTON 4. 000 EACH
87 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
88 805-78420 DI SCONNECT HANGER 4. 000 EACH
89 805-78445 SI GNAL SERVI CE 1. 000 EACH
90 805-78467 SI GNAL CABLE, 3C 8GA 30. 000 m
91 805-78470 SI GNAL CABLE, ROADVWAY LOCP, 1C 14GA 1, 320. 000 m
92 805-78485 SI GNAL CABLE, 5C 14GA 530. 000 m
93 805-78490 SI GNAL CABLE, 7C 14GA 180. 000 m
94 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 820. 000 m
95 805-78785 SI GNAL DETECTOR HOUSI NG 8. 000 EACH

96 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 460. 000 m



SCHEDULE COF PAY | TEMS PAGE 3

CALL ORDER : 162 CONTRACT ID : R-27711-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT
97 805-78925 CONTROLLER CABI NET FOUNDATI QN, P1 1. 000 EACH
98 805-81032 SI GNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
99 808-06703 LINE, THERMOPLASTIC, SOLID, WH TE, 100nm 150. 000 m
100 808-06716 LI NE, REMOVE 1, 203. 000 m
101 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nmm 1, 253. 000 m
102 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, YELLOW 85. 000 m
103 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 nm 64. 000 m
104 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 150 nm 331. 000 m
105 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 13. 000 EACH
106 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (O\LY) 5. 000 EACH
107 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 54. 000 EACH
108 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 54. 000 EACH
109 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOW 200mm 520. 000 m
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CALL ORDER : 166 CONTRACT ID : R -27807-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE DECK OVERLAY

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07040 FIELD OFFICE, C 18. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02240 PAVEMENT REMOVAL 40, 720. 000 SYS
8 202-02241 GUARDRAI L, REMOVE 1, 303. 000 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
10 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuUwP LUWP
11 202-62420 BRI DGE RAI LI NG REMOVE 147. 000 LFT
12 202-93741 GUARD RAI L END TREATMENT, REMOVE 2. 000 EACH
13 203-02000 EXCAVATI ON, COVWWON 14, 497. 000 CYs
14 205-02236 TEMPCRARY ERCSI ON AND SEDI MENT CONTRCL, DROP | NLET 60. 000 EACH
15 207-08266 SUBGRADE TREATMENT, TYPE I 11 2, 134. 000 SYS
16 207-08267 SUBGRADE TREATMENT, TYPE II1A 60, 811. 000 SYS
17 211-06467 AGGREGATE FOR END BENT BACKFI LL 39. 000 CYS
18 211-07454 STRUCTURE BACKFI LL 6, 800. 000 Cys
19 301-07448 COVPACTED AGGREGATE, NO 53, BASE 8, 152. 000 TON
20 302-07455 DENSE GRADED SUBBASE 282. 000 CYs
21 304-07491 HVA PATCH NG TYPE C 600. 000 TON
22 306-08041 M LLI NG CONCRETE PAVEMENT 80, 500. 000 SYS
23 306-08041 M LLING CONCRETE PAVEMENT 14, 100. 000 SYS
24 306-08043 M LLI NG TRANSI TI ON 11, 583. 000 SYS
25 401-06264 PRCFI LOGRAPH, HVA LuUwP LUWP
26 401-07328 QT QAHVA, 3, 70, SURFACE, 9.5 mm 14, 654. 000 TON
27 401-07398 QU QA HVA, 3, 70, INTERVEDIATE, 19.0 nm 5, 465. 000 TON
28 401-07399 QT QA HVA, 4, 70, | NTERVEDI ATE, 19.0 mm 16, 850. 000 TON
29 401-07405 QT QA HVA, 5, 76, | NTERVEDI ATE, 19.0 nm 7,007.000 TON
30 401-07424 QT QAHVA, 3, 64, BASE, 19.0 mm 15, 303. 000 TON
31 402-07432 HVA SURFACE, TYPE 2,646. 000 TON
32 402-07440 HVA BASE. TYPE A 4, 656. 000 TON
33 405-05517 ASPHALT FOR PRI ME COAT 82. 000 TON
34 406-05520 ASPHALT FOR TACK COAT 78. 000 TON
35 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 2.000 EACH
36 601-02024 GUARDRAI L TRANSI TI QN, TGB, MoDI FI ED 2. 000 EACH
37 601-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 2.000 EACH
38 601-07050 GUARDRAI L END TREATMENT, OS, RESET 10. 000 EACH
39 601-52540 GUARDRAI L TERM NAL SECTI ON, W BEAM 1. 000 EACH
40 601-92948 GUARDRAI L, ADJUST HEl GHT 7, 800. 000 LFT
41 601-94689 GUARDRAI L END TREATMENT, CS 3. 000 EACH
42 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPAC NG 1, 044. 000 LFT
43 601-99132 GUARDRAI L TRANSITION, VH, 6 FT. 3 IN SPACI NG 2.000 EACH
44 602-06729 BARRI ER DELI NEATCR 302. 000 EACH
45 602-06944 BARRI ER, OONCRETE, 33 IN 2,677.000 LFT
46 602-06977 BARRI ER, CONCRETE, 33 IN, MODI FIED 2, 352. 000 LFT
47 603-06065 FENCE, CHAIN LI NK, RESET 300. 000 LFT

48 603-97461 TEMPORARY FENCE 600. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 5
CALL ORDER : 166 CONTRACT | D R -27807-A
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 BRI DGE DECK OVERLAY
49 605-06140 CURB AND GUTTER, CONCRETE 5, 354. 000 LFT
50 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 | N 1, 693. 000 SYS
51 611-03393 TEMPORARY CROSSOVER, B MODI FI ED 2. 000 EACH
52 615-06505 MONUMENT, B 5. 000 EACH
53 616-02320 GEOTEXTI LES 11, 897. 000 SYS
54 619-05926 ENVI RONMVENTAL CONTRCL LUWP LUWP
55 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUWP
56 702-51005 CONCRETE, A, SUBSTRUCTURE 934. 000 CYs
57 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 288. 000 EACH
58 703-51030 REI NFORCI NG STEEL 93, 413. 000 LBS
59 703-51032 REI NFORCI NG STEEL, EPOXY COATED 363, 087. 000 LBS
60 703-96512 BAR SPLI CE 721. 000 EACH
61 704-51002 CONCRETE, C, SUPERSTRUCTURE 1, 007. 000 CYs
62 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC 2.000 EACH
63 706-08188 RAILING TR 147.000 LFT
64 706-51020 CONCRETE, C, RAILING 141. 000 CYs
65 709-51821 SURFACE SEAL LUWP LuUwP
66 709-51821 SURFACE SEAL LuUwP LuUwP
67 711-51038 STRUCTURAL STEEL LUWP LUWP
68 711-51864 DRI LLED HOLE 5, 544. 000 EACH
69 711-51864 DRI LLED HOLE 1, 080. 000 EACH
70 711-51877 JACKI NG AND SUPPORTI NG BEANMS LUWP LUWP
71 711-51877 JACKI NG AND SUPPCRTI NG BEANMB LuwP LUWP
72 715-01662 PIPE CLEANNNG 12 INTO 48 IN DA 500. 000 LFT
73 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 15, 798. 000 LFT
74 715-05053 Pl PE, UNDERDRAI N QUTLET, 6 IN 363. 000 LFT
75 715-05149 PIPE, TYPE 2, G RCULAR 12 IN 1, 246. 000 LFT
76 715-05422 PIPE, SLOITED DRAIN, 12 IN 3, 898. 000 LFT
77 715-46000 PI PE END SECTION, 12 IN 29. 000 EACH
78 715-92037 PIPE, PVC, 4 IN 100. 000 LFT
79 718-04986 CLEANQUT 12. 000 EACH
80 718-52610 AGGREGATE FCR UNDERDRAI NS 1, 295. 000 CYs
81 720-07301 INLET TYPE HA 5. 000 EACH
82 720-44015 CASTING 2, FURNI SH AND ADJUST TO GRADE 12. 000 EACH
83 720-44025 CASTING 4, FURN SH AND ADJUST TO GRADE 8. 000 EACH
84 720-44296 CAP | NLET 2. 000 EACH
85 720-45041 I NLET, H5 7.000 EACH
86 720-45045 I NLET, J10 23. 000 EACH
87 720-45055 I NLET, MLO 3. 000 EACH
88 720-45080 I NLET, S14 7.000 EACH
89 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 2, 505. 000 SFT
90 722-51842 BRI DGE DECK OVERLAY 5, 692. 000 SYS
91 722-51846 BRI DGE DECK OVERLAY, ADD TI ONAL 40. 000 CYS
92 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 3, 757. 000 SFT
93 726-92406 BEARI NG ASSEMBLY, ELASTOMVERI C 18. 000 EACH
94 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 12. 000 EACH
95 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 6. 000 EACH
96 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 24, 500. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 6

CALL ORDER : 166 CONTRACT ID : R -27807-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE DECK OVERLAY

97 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 17, 000. 000 LFT

98 801-06639 TEMPCRARY CONCRETE BARRI ER, ANCHCORED 2, 000. 000 LFT

99 801-06640 CONSTRUCTION SIGN, A 46. 000 EACH
100 801-06645 CONSTRUCTION SIGN, B 8. 000 EACH
101 801-06646 TEMPORARY CONCRETE BARRI ER 11, 000. 000 LFT
102 801-06710 FLASH NG ARROW S| GN 740. 000 DAY
103 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
104 801-07118 BARRI CADE, |11-A 216. 000 LFT
105 801-07119 BARRI CADE, I11-B 108. 000 LFT
106 801-07606 TEMPORARY CROSSOVER DRAI NAGE P PE 1, 400. 000 LFT
107 801-09133 TEMPORARY CHANGEABLE MESSAGE Sl GN 2.000 EACH
108 802-91122 SI G\, GROUND MOUNTED, RESET 2.000 EACH
109 808-03002 LI NE, EPOXY, BROKEN, WVHITE, 4 IN. 19, 950. 000 LFT
110 808-03631 LINE, EPOXY, SCLID, WHITE, 4 IN. 35, 200. 000 LFT
111 808-03632 LI NE, EPOXY, SCOLID, YELLOWN 4 IN. 35, 200. 000 LFT
112 808-05534 LI NE, EPOXY, SCLID, WHITE, 8 IN 4, 000. 000 LFT
113 808-05535 TRANSVERSE MARKI NGS, EPOXY, SOLID, WH TE, CROSSHATCH LI NE, 800. 000 LFT
114 808-06716 LI NE, REMOVE 19, 000. 000 LFT
115 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 300. 000 EACH

116 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 1, 300. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 7

CALL ORDER : 226 CONTRACT ID : R -28046-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HOUSES AND BUI LDI NGS, REMOVE

1 110-01001 MCBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
2 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWMP LuUwP
3 202-05544 REGULATED MATERI ALS, DI SPCSE, C 800. 000 GAL
4 202-05545 REGULATED MATERI ALS, DI SPCSE, C 150. 000 CYs
5 202-05549 REGULATED MATERI ALS, REMOVE, C 800. 000 GAL
6 202-05550 REGULATED MATERI ALS, REMOVE, C 150. 000 CYs
7 202-05571 TESTI NG FOR WASTES 12. 000 EACH
8 202-05571 TESTI NG FOR WASTES 8. 000 EACH
9 202-05824 UNDERGROUND STORAGE TANK, REMOVE AND DI SPCSE, 3000 THROUGH 3. 000 EACH
10 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FCR SEEDI NG 1. 000 EACH
11 621-06559 MJULCHED SEEDI NG R 275. 000 SYS
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CALL ORDER : 306 CONTRACT I D RS 27712-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 10. 000 MOS

3 106-03285 FAI LED NATER AL 1. 000 DL

4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP

6 202-02271 HEADWALL, REMOVE 12. 000 EACH

7 202-02278 CURB, CONCRETE, REMOVE 110. 000 LFT

8 202-52710 S| DEWALK, CONCRETE, REMOVE 26. 000 SYS

9 202-93741 GUARD RAI L END TREATMENT, REMOVE 23. 000 EACH
10 203-02376 EXCAVATI ON, COWWON, FOR DI TCH GRADI NG LUWP LUWP
11 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 100. 000 TON
12 211-07454 STRUCTURE BACKFI LL 435. 000 CYs
13 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 3, 000. 000 TON
14 304-07490 HVA PATCH NG TYPE B 800. 000 TON
15 306-08033 M LLING ASPHALT, 1 IN. 127, 860. 000 SYS
16 306-08043 M LLING TRANSI TI ON 5, 340. 000 SYS
17 401-07321 QT QAHWA, 2, 64, SURFACE, 9.5 mm 11, 215. 000 TON
18 402-07451 HVA, TYPE B, WEDGE AND LEVEL 100. 000 TON
19 405-05517 ASPHALT FCR PRI ME COAT 72.000 TON
20 406- 05520 ASPHALT FCOR TACK CQAT 34. 000 TON
21 601-01625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 1 1. 000 EACH
22 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 4. 000 EACH
23 601-06035 GUARDRAI L, RESET 100. 000 LFT
24 601-06037 GUARDRAI L END TREATMENT, | 1. 000 EACH
25 601-94689 GUARDRAI L END TREATMENT, OS 18. 000 EACH
26 601-95300 CONNECTOR, A S 4. 000 EACH
27 604-06070 S| DEWALK, CONCRETE 10. 000 SYS
28 604-07894 CURB RAMP, CONCRETE, A 28. 000 SYS
29 604-07902 CURB RAMP, CONCRETE, H 9. 000 SYS
30 605-06140 CURB AND QUTTER, CONCRETE 40. 000 LFT
31 610-07487 HVA FOR APPROACHES, TYPE B 1, 750. 000 TON
32 611-95023 VAl LBOX ASSEMBLY, RESET 49. 000 EACH
33 616-02320 GECTEXTI LES 1, 030. 000 SYS
34 616-06451 RI PRAP, UNI FORM 2, 000. 000 TON
35 621-01004 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
36 621-06559 MJULCHED SEEDI NG R 200. 000 SYS
37 711-91996 REPAI R EXI STI NG STRUCTURE LUMP LUWP
38 715-05019 PIPE, TYPE 1, G RCULAR 36 IN 61. 000 LFT
39 715-05119 PIPE, TYPE 1, QA RCULAR 15 IN 10. 000 LFT
40 715-05121 PIPE, TYPE 1, G RCULAR 18 IN 132. 000 LFT
41 715-05123 PIPE, TYPE 1, AQRCULAR 24 IN 149. 000 LFT
42 715-05125 PIPE, TYPE 1, CRCULAR 30 IN 55. 000 LFT
43 715-05128 PIPE, TYPE 1, G RCULAR 48 IN 70. 000 LFT
44 715-05235 PIPE, TYPE 1, DEFORVMED, M N. AREA 4.4 SQ FT. 96. 000 LFT
45 715-06004 CONCRETE ANCHOR, 48 I N 2.000 EACH
46 715-46010 PI PE END SECTION, 18 IN 4. 000 EACH
47 715-46020 PI PE END SECTION, 24 IN 4. 000 EACH
48 715-46030 PI PE END SECTION, 30 IN 4. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 9

CALL ORDER : 306 CONTRACT ID : RS 27712-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

49 715-46040 PI PE END SECTION, 36 IN. 2.000 EACH
50 715-46080 PI PE END SECTION, M N AREA 4.4 SQ FT. 2.000 EACH
51 718-52610 AGGREGATE FOR UNDERDRAI NS 14.000 Cys
52 718-99153 GEOTEXTI LES FOR UNDERDRAI N 141. 000 SYS
53 720-45055 I NLET, MLO 1. 000 EACH
54 725-06857 PI PE LI NER, THERMOPLASTIC, 24 IN 60. 000 LFT
55 725-06858 PI PE LI NER, THERMCPLASTIC, 36 I N 73. 000 LFT
56 725-06872 Pl PE LI NER, THERMOPLASTIC, 42 IN 78. 000 LFT
57 725-06873 PI PE LI NER, THERMOPLASTIC, 54 IN 100. 000 LFT
58 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 3, 900. 000 LFT
59 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 3, 900. 000 LFT
60 801-06640 CONSTRUCTI ON SIGN, A 40. 000 EACH
61 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
62 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 2,580. 000 LFT
63 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 72, 452.000 LFT
64 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 38, 750. 000 LFT
65 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 114. 000 LFT
66 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 782. 000 EACH
67 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 782. 000 EACH
68 808-97322 PAVEMENT MESSACE MARKI NGS, THERMOPLASTI C, WORDS (S| GNAL 1. 000 EACH

69 808-97323 LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN 288. 000 LFT
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CALL CRDER : 318 CONTRACT ID : RS 27937-C
LETTI NG DATE :
I TEM NO. DESCRI PTI ON QUANTI TY UNITS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD CFFICE, B 8. 000 MOS
2 105-07577 CELLULAR SERVI CE 8. 000 M8
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuUWP
6 202-02240 PAVEMENT REMOVAL 55. 000 SYS
7 202-02255 TREE, 18 IN., REMOVE 1. 000 EACH
8 202-02260 TREE, 30 IN., REMOVE 3. 000 EACH
9 202-02264 TREE, 42 IN, REMOVE 1. 000 EACH
10 202-02772 CASTI NG REMOVE 106. 000 EACH
11 202-02772 CASTING REMOVE 75. 000 EACH
12 202-02772 CASTING REMOVE 74. 000 EACH
13 202-02772 CASTING REMOVE 208. 000 EACH
14 202-90277 DETECTOR HOUSI NG REMOVE 10. 000 EACH
15 202-91011 TREE, 36 IN., REMOVE 4.000 EACH
16 203-02070 BORROW 17. 000 CYs
17 210-08354 CURB 182. 000 SYS
18 210-08354 CURB 640. 000 SYS
19 213-04324 FLOMBLE FI LL 20. 000 CYs
20 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 500. 000 TON
21 304-07491 HVA PATCHING TYPE C 4, 000. 000 TON
22 306-08032 M LLING TRANSI TI ON 23, 000. 000 SYS
23 306-08034 MLLING ASPHALT, 1 1/2 IN 191, 000. 000 SYS
24 306- 08037 M LLING ASPHALT, 3 IN 4, 500. 000 SYS
25 401-07337 QT QAHWA, 5, 76, SURFACE, 9.5 nmm 16, 550. 000 TON
26 401-07359 QT QA HVA, 5, 64, | NTERMEDI ATE, 9.5 mm 370. 000 TON
27 402-07432 HVA SURFACE, TYPE A 73. 000 TON
28 406- 05520 ASPHALT FOR TACK COAT 58. 000 TON
29 506-06333 PCCP PATCHI NG FULL DEPTH 195. 000 SYS
30 506-06334 PCCP PATCHI NG PARTI AL DEPTH 8. 000 SYS
31 507-07479 HVA PARTI AL DEPTH PATCH 500. 000 TON
32 604-06070 S| DEWALK, CONCRETE 300. 000 SYS
33 604-07894 CURB RAWP, CONCRETE, A 215. 000 SYS
34 604-07896 CURB RAWP, CONCRETE, B 339. 000 SYS
35 604-07897 CURB RAMP, CONCRETE, C 85. 000 SYS
36 604-07898 CURB RAWP, CONCRETE, D 610. 000 SYS
37 604-07900 CURB RAMP, CONCRETE, F 500. 000 SYS
38 604-07901 CURB RAMP, CONCRETE, G 40. 000 SYS
39 604-07902 CURB RAVP, CONCRETE, H 120. 000 SYS
40 604-07903 CURB RAMP, CONCRETE, K 142. 000 SYS
41 605-06120 CURB, CONCRETE 280. 000 LFT
42 610-07486 HVA FOR APPROACHES, TYPE A 1, 460. 000 TON
43 615-06505 MONUVENT, B 3. 000 EACH
44 615-06520 MCONUMENT, RE- ESTABLI SH 5. 000 EACH
45 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 3. 000 EACH
46 621-06574 SCDDI NG 715. 000 SYS
47 622-05649 PLANT, DECI DUCUS TREE, SINGLE STEM OVER 1.25 TO 2 IN 5. 000 EACH

48 702-90915 CONCRETE, A 15. 000 Cys
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CALL CRDER : 318 CONTRACT ID : RS 27937-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

49 715-05146 PIPE, TYPE 2, CIRCULAR 6 IN 15. 000 LFT
50 720-01894 CASTI NG FURNI SH AND ADJUST TO GRADE 20. 000 EACH
51 720-44000 CASTI NG ADJUST TO GRADE 19. 000 EACH
52 720-44000 CASTI NG ADJUST TO GRADE 15. 000 EACH
53 720-44045 CASTING 8, FURNI SH AND ADJUST TO GRADE 2.000 EACH
54 720-45610 STRUCTURE, CATCH BASI N, RECONSTRUCT 20. 000 LFT
55 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 10, 500. 000 LFT
56 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 10, 500. 000 LFT
57 801-06640 CONSTRUCTION SIGN, A 88. 000 EACH
58 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
59 802-05704 SI GN POST, SQUARE, 1, UNREI NFORCED ANCHOR BASE 200. 000 LFT
60 802-91122 SIGN, GROUND MOUNTED, RESET 15. 000 EACH
61 805-78470 SI GNAL CABLE, ROADWAY LOOP, 1C 14GA 1, 250. 000 LFT
62 805-78785 SI GNAL DETECTOR HQOUSI NG 10. 000 EACH
63 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 600. 000 LFT
64 805-87096 LABOR UNSKI LLED, STRAI GHT TI ME 25. 000 HRS
65 807-87085 ELECTRI Cl AN 25. 000 HRS
66 808-01509 LI NE, PREFCRVED PLASTIC, BROKEN, WHITE, 4 IN., 2 FT. LINE 34. 000 LFT
67 808-03439 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK, VWH TE, 24 IN. 500. 000 LFT
68 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 1, 200. 000 LFT
69 808-74812 TRANSVERSE MARKI NGS, PREFORVED PLASTIC, SOLID, YELLOW 400. 000 LFT
70 808-75051 LI NE, PREFCRVED PLASTIC, SOLID, WHITE, 4 IN. 14, 000. 000 LFT
71 808-75054 LI NE, PREFORMED PLASTIC, SCQLID, YELLOW 4 IN 9, 700. 000 LFT
72 808-75059 LI NE, PREFORVED PLASTIC, BROKEN, WHITE, 4 IN. 18, 400. 000 LFT
73 808-75063 LI NE, PREFORMED PLASTIC, BROKEN, YELLOW 4 IN. 850. 000 LFT
74 808-75067 TRANSVERSE MARKI NGS, PREFCRVED PLASTIC, STCP LINE, 24 IN 3, 000. 000 LFT
75 808-75069 TRANSVERSE MARKI NGS, PREFORMED PLASTI C, CROSSWALK LI NE, 11, 500. 000 LFT
76 808-75071 PAVEMENT MESSAGE MARKI NGS, PREFORMED PLASTI C LANE | NDI CATI ON 28. 000 EACH
77 808-75073 PAVEMENT MESSAGE MARKI NGS PREFCRVED PLASTI C, WORD ONLY 27.000 EACH
78 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN 2, 100. 000 LFT
79 808-91662 TRANSVERSE MARKI NGS, PREFCRMED PLASTIC, SCLID, WH TE, 475. 000 LFT

80 808-95933 CURB PAI NTI NG YELLOW 2,500. 000 LFT
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CALL ORDER : 420 CONTRACT ID : B -27813-B
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 H STORI C BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWwP
2 105-07038 FIELD CFFICE, A 8. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-06541 REMOVE 3. 000 EACH
8 202-06541 REMOVE 80. 000 EACH
9 202-07003 REMOVE LuUwP LUWP
10 202-07003 REMOVE LUWP LUWP
11 202-07003 REMOVE LUWP LUWP
12 202-07003 REMOVE LUWP LUWP
13 202-96035 CONCRETE WALL, REMOVE 18. 000 LFT
14 203-02000 EXCAVATI ON, COVWON 239. 000 CYS
15 205-06937 TEMPCRARY SI LT FENCE 450. 000 LFT
16 207-07503 SUBGRADE TREATMENT, TYPE E 415. 000 SYS
17 210-05666 DECKI NG 2,013. 000 SFT
18 210-05667 SI DI NG LUWP LUWP
19 210-05721 FI RE RETARDANT TREATMENT LUWP LuUwP
20 210-05801 REPLACE 61. 000 LFT
21 210-05801 REPLACE 636. 000 LFT
22 210-05801 REPLACE 306. 000 LFT
23 210-05801 REPLACE 201. 000 LFT
24 210-05804 M SCELLANEQUS LUMP LUWP
25 210-05813 PAI NT LUWP LUWP
26 210-05813 PAI NT LuUwP LuUwP
27 210-06979 NEW LUWP LUWP
28 210-07255 TI E DOANN ASSEMBLY 16. 000 EACH
29 210-08368 REMOVE AND RESET 4, 200. 000 LBS
30 210-08369 STRAI GHTEN 23. 000 EACH
31 213-52830 FLOMBLE MDRTAR 55. 000 CYS
32 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 433. 400 TON
33 404-05516 SEAL CQAT, 7 420. 000 SYS
34 609-06257 REI NFORCED CONCRETE BRI DGE APPRCACH, 10 I N 71. 000 SYS
35 615-97797 PLAQUE, BRONZE 2.000 EACH
36 616-02320 GEOTEXTI LES 223. 000 SYS
37 619-51859 PAI NT STEEL BRI DGE LUWP LUWP
38 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
39 621-02770 ERCSI ON CONTRCL BLANKET 1, 005. 000 SYS
40 621-06559 MULCHED SEEDI NG R 2,670. 000 SYS
41 621-06565 MJULCH NG MATERI AL 1.100 TON
42 622-05639 PLANT, DECI DUOUS SHRUB, OVER 18 TO 24 IN 28. 000 EACH
43 622-05648 PLANT, DECI DUOUS TREE, SINGLE STEM 1.25 IN. OR UNDER 5. 000 EACH
44 703-51032 REI NFORCI NG STEEL, EPOXY COATED 3, 506. 000 LBS
45 709-04919 COATI NG 2,004. 000 SFT
46 711-05728 REPAI R 6. 000 EACH
47 711-05728 REPAI R 1. 000 EACH

48 711-95290 FI ELD VEELDI NG 80. 000 LFT
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CALL CRDER : 420 CONTRACT ID : B -27813-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 H STORI C BRI DGE REHABI LI TATI ON

49 711-95290 FI ELD VELDI NG 36. 000 LFT
50 712-05853 FLOOR BEAMS 80. 000 EACH
51 714-05562 RETAI N NG WALL 2, 004. 000 SFT
52 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
53 801-06640 CONSTRUCTION SIGN, A 6. 000 EACH
54 801-07118 BARRI CADE, I11-A 24.000 LFT
55 801-07119 BARRI CADE, I11-B 24. 000 LFT
56 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 28. 000 SFT
57 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN. 36. 000 SFT

58 802-76055 SI GN PCST, A 95. 000 LFT
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CALL ORDER : 524 CONTRACT ID : M-27976-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 Pl PE REPLACEMENT

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
2 202-02271 HEADWALL, REMOVE 2.000 EACH
3 202-02272 PAVED SI DE DI TCH, REMOVE 100. 000 LFT
4 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 10. 000 TON
5 211-07454 STRUCTURE BACKFI LL 660. 000 CYs
6 402-07451 HVA, TYPE B, WEDGE AND LEVEL 4. 000 TON
7 406- 05521 ASPHALT FCR TACK COAT 40. 000 SYS
8 601-06035 GUARDRAI L, RESET 10. 000 LFT
9 616-02320 GEOTEXTI LES 720. 000 SYS
10 616-06451 Rl PRAP, UNI FORM 80. 000 TON
11 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
12 621-06559 MJULCHED SEEDI NG R 500. 000 SYS
13 715-05019 PIPE, TYPE 1, AQRCULAR 36 IN 240. 000 LFT
14 715-46040 PI PE END SECTION, 36 I N 4.000 EACH
15 801-03290 CONSTRUCTION SIGN, C 4. 000 EACH
16 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
17 801-06625 DETOUR RQUTE MARKER ASSEMBLY 69. 000 EACH
18 801-06640 CONSTRUCTI ON SIGN, A 46. 000 EACH
19 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
20 801-07118 BARRI CADE, I11-A 168. 000 LFT
21 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 40. 000 LFT
22 808-06714 LINE, PAINT, SCLID, YELLON 4 IN 40. 000 LFT
23 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 11. 000 EACH

24 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 11. 000 EACH
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CALL ORDER : 536 CONTRACT ID : M-28067-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HERBI CI DE TREATMENTS

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
2  624-92647 HERBI Cl DE TREATMENT 3, 100. 000 ACRE
3 624-92647 HERBI Cl DE TREATMENT 61. 750 ACRE






